## Approved For Release 2000/05/04 : CIA-RDP67B00820R000200010029-2

11 February 1963

Dear Wendell:

25X1A

By your message 2711 we were requested to submit a cost proposal and delivery schedule for several items to be added to Contract EG-400 as Task IX. The information that you requested is as follows:

Item	Quantity	Total Estimated Cost	Delivery (After Date of Authorization)
Versamat Processor  w/Kit  9.5" Continuous Printer  Dual Head Titler  Densitometer Table  Hand Rewinds and  Adjustable Plates	1 1 1 1 4 Sets		25X1A 3 Mos. 5 Mos. 5 Mos. 3 Mos.
Total		m.	

We are enclosing a breakdown of these estimated costs. The costs were estimated on the basis of a CPFF contract and our proposal is open for your acceptance for a period of sixty days.

If further information is required, please contact us.

E THE

## Approved For Release 2000/05/04 : CIA-RDP67B00 20R000200010029-2

## COST BREAKDOWN

## 25X1A

Item	Quantity	Labor	Burden	Material \$	Material Handling \$	G& <b>A</b> \$	Fee 5	Total S	
* Versamat Processor w/ Skip Rack Device, Roll Feed Adapter, Roll Takeup Adapter and Spare Parts Kit	1	en de la companya de							
9.5" Continuous Contact Printer	1								
Dual Head Titler	1								
Densitometer Table	ı								
Hand Rewinds and Adjustable Plates Total	lı Sets						,		

\* This item procured on an interdivisional purchase and thus falls under the jurisdiction of the interdivisional billing clause of ASPR 15-205.22 which specifically excludes fee.

25X1A

